COLORADO DEPARTMENT OF TRANSPORTATION DATE : 06/28/12
PAGE : 001 -1
TABULATION OF BIDS

LETTING NO. : 20120628 CONTRACT ID : C16751 COUNTIES : LAKE
LETTING DATE : 06/28/12 REGION : 3
LETTING TIME : 10:00 AM CONTRACT TIME : 10/31/12 COMPLETION DATE

TERRAIN - MOUNTAINOUS PROJECT(S) : BR0241-049

CONTRACT DESCRIPTION :

Project BR 0241-049 is located on US-24 at California Gulch
south of Leadville between MM 178.0 and MM 179.25 in Lake
County. Project length is approximately 1.25 miles.

Structures H-11-D and H-11-F will be replaced.

TOTAL % OF % OF
RANK  VENDOR VENDOR NAME BID LOW BID EST
0] -EST- ENGINEER"S ESTIMATE $ 1,445,146.50 82.5022%  100.0000%
1 249A NORTHERN COLORADO CONSTRUCTORS $ 1,325,509.31 75.6722% 91.7214%
2 055A TRICON 2, LLC $ 1,512,000.00 86.3188% 104.6261%
3 1282A AMERICAN WEST CONSTRUCTION, LLC $ 1,597,507 .40 91.2004%  110.5429%
4 727A HABITAT CONSTRUCTION, LLC $ 1,604,271.92 91.5866%  111.0110%
5 232A AMERICAN CIVIL CONSTRUCTORS, INC. $ 1,654,088.00 94.4305%  114.4582%
6 903A TLM CONSTRUCTORS, INC. $ 1,685,063.00 96.1989%  116.6015%
7 147A SKANSKA USA CIVIL WEST ROCKY MOUNTAIN DISTRICT INC. $ 1,707,909.00 97.5031%  118.1824%
8 1406A ASLAN CONSTRUCTION, INC. $ 1,751,645.58 100.0000%  121.2089%
IC 0) -EST- IC 1) 249A IC 2 ) 055A
|ENGINEER™S ESTIMATE |[NORTHERN COLORADO CONSTRUJTRICON 2, LLC
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e
SECTION 0001 Roadway | | |
| | |
201-00000 Clear and Grub 1.000 L S | 10000.0000 10000.00] 4010.0000 4010.00] 8159.8700 8159.87
202-00400 Rem Bridge 2.000 EACH] 10000.0000 20000.00] 15550.0000 31100.00] 25000.0000 50000.00
202-00810 Rem Ground Sign 2.000 EACH] 100.0000 200.00] 97.0000 194.00] 250.0000 500.00
202-01130 Rem Gdrail Ty 3 1044.000 LF | 5.0000 5220.00] 3.2000 3340.80] 2.5000 2610.00
202-01300 Rem End Anchorage 8.000 EACH] 250.0000 2000.00] 114.0000 912.00] 94.4400 755.52
203-00060 Emb Matl (CIP) 2537.000 CY | 15.0000 38055.00] 25.5000 64693.50] 36.1900 91814.03
203-00100 Muck Excav 345.000 CY | 25.0000 8625.00] 25.5000 8797.50] 25.0000 8625.00
203-01140 Rolling 20.000 HOUR] 145.0000 2900.00] 100.0000 2000.00] 75.0000 1500.00
203-01500 Blading 40.000 HOUR] 170.0000 6800.00] 80.0000 3200.00] 80.0000 3200.00
203-01510 Backhoe 40.000 HOUR] 180.0000 7200.00] 75.0000 3000.00] 80.0000 3200.00
203-01550 Dozing 20.000 HOUR] 180.0000 3600.00] 105.0000 2100.00] 80.0000 1600.00
203-01582 Truck (Dump) 20.000 HOUR] 180.0000 3600.00] 85.0000 1700.00] 80.0000 1600.00
203-01590 Front End Loader (Rubber) 20.000 HOUR] 170.0000 3400.00] 101.0000 2020.00] 80.0000 1600.00
203-01594 Combination Loader 20.000 HOUR] 160.0000 3200.00] 91.0000 1820.00] 80.0000 1600.00
203-01597 Potholing 20.000 HOUR] 180.0000 3600.00] 125.0000 2500.00] 250.0000 5000.00
203-01622 Sweeping (With Pickup Broo 40.000 HOUR] 200.0000 8000.00] 90.0000 3600.00] 75.0000 3000.00

203-02330 Laborer 50.000 HOUR] 60.0000 3000.00] 25.0000 1250.00] 31.2500 1562.50
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TABULATION OF BIDS

LETTING NO. : 20120628 CONTRACT ID : C16751 COUNTIES : LAKE
LETTING DATE : 06/28/12 REGION : 3
LETTING TIME : 10:00 AM

IC 0) -EST- 1 1) 249A I 2 ) 055A
IENGINEER"S ESTIMATE INORTHERN COLORADO CONSTRUJTRICON 2, LLC
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
206-00000 Str Excav 157.000 CY | 20.0000 3140.00] 15.1500 2378.55] 12.5000 1962.50
206-00065 Str BkFl (Flow-Fill) 250.000 CY | 100.0000  25000.00] 81.5000  20375.00] 154.1700  38542.50
207-00205 Topsoi | 500.000 CY | 15.0000 7500.00] 7.7000 3850.00] 10.0000 500000
207-00210 Stockpile Topsoil 500.000 CY | 8.0000 4000.00] 3.7500 1875.00]| 10.0000 500000
207-00305 Wetland Topsoill 60.000 CY | 50.0000 3000.00] 20.2500 1215.00] 25.0000 1500.00
207-00310 Stockpile Wetland Topsoil 150.000 CY | 20.0000 3000.00] 8.1000 1215.00] 25.0000 3750.00
208-00002 Erosion Log (12 In) 3620.000 LF | 8.0000  28960.00] 3.9000  14118.00] 4.1000  14842.00
208-00007 Erosion Log (8 In) 200.000 LF | 7.0000 1400.00]| 3.7000 740.00 3.8700 774.00
208-00033 Sediment Trap 8.000 EACH| 1500.0000  12000.00]| 847 .0000 6776.00]| 1200.0000 960000
208-00045 Conc Washout Str 2.000 EACH| 1000.0000 2000.00] 265.0000 530.00] 1000.0000 2000.00
208-00070 Vehicle Tracking Pad 4.000 EACH|  2000.0000 8000.00] 1058.0000 4232.00] 1250.0000 500000
208-00103 Removal and Disposal of Se 20.000 HOUR] 50.0000 1000.00] 31.5000 630.00] 31.2500 625.00
208-00105 Removal and Disposal of Se 20.000 HOUR] 100.0000 2000.00] 159.0000 3180.00] 75.0000 1500.00
208-00206 Erosion Control Supervisor 59.000 DAY | 250.0000  14750.00] 60.0000 3540.00] 75.0000 442500
210-00810 Res Ground Sign 2.000 EACH| 150.0000 300.00] 180.0000 360.00] 312.5000 625.00
210-04010 Adj Manhole 1.000 EACH|  2000.0000 2000.00] 1148.0000 1148.00]| 1500.0000 1500.00
211-03005 Dewatering 1.000 L S | 25000.0000  25000.00]  4832.0000 4832.00] 20000.0000  20000.00
212-00006 Seeding (Native) 2.000 ACRE| 800.0000 1600.00]| 836.0000 1672.00] 877.7800 1755.56
212-00009 Seeding (Temporary) 1.000 ACRE] 500.0000 500.00] 1372.0000 1372.00] 1440 .0000 1440.00
212-00028 Seeding (Wetlands) 0.036 ACRE]  8000.0000 288.00]  4680.0000 168.48]  4422.2200 159.20
212-00032 Soil Conditioning 2.000 ACRE|]  2200.0000 4400.00]  2310.0000 4620.00]  2428.8900 4857.78
213-00004 Mulching (Weed Free Straw) 2.000 ACRE]| 800.0000 1600.00]| 1530.0000 3060.00]| 1611.1100 3222.22
213-00012 Spray-on Mulch Blanket 1.036 ACRE|]  4000.0000 4144.00]  3670.0000 3802.12]  3835.5600 3973.64
213-00061 Mulch Tackifier 600.000 LB | 3.0000 1800.00] 4.2500 2550.00] 4.4400 266400
214-00350 Deciduous Shrub (5 Gal) 35.000 EACH| 100.0000 3500.00] 122 .0000 4270.00] 127.7800 4472 .30
216-00041 Soil Reten Blanket (S/C) 3500.000 SY | 3.0000  10500.00] 25000 8750.00] 2.6100 9135.00
240-00000 Wildlife Biologist 10.000 HOUR| 100.0000 1000.00]| 106..0000 1060.00]| 83.3300 833.30
250-00010 Envir Health/Safety Mngmt 1.000 L S|  5000.0000 5000.00] 1910.0000 1910.00]  2000.0000 2000.00
250-00050 Monitoring Technician 200.000 HOUR| 100.0000  20000.00] 79.5000  15900.00] 78.8900  15778.00
250-00110 Health and Safety Officer 40.000 HOUR] 150.0000 6000.00]| 75.0000 3000.00] 78.8900 3155.60
304-01000 ABC (CL 1) 4327.000 TON | 20.0000  86540.00] 18.7500  81131.25]| 25.0600 108434.62
304-06000 ABC (CL 6) 2635.000 TON | 25.0000  65875.00] 21.7500  57311.25] 25.0600  66033.10
310-00610 Full Depth Reclam. of HMA 4645.000 SY | 3.5000  16257.50] 3.3000  15328.50] 1.7800 8268.10
403-34701 HMA (Gr SX) (75) 2063.000 TON | 60.0000 123780.00] 48.1800  99395.34] 47.7800  98570.14
411-03355 Asph Cem (PG 58-34) 124.000 TON | 800.0000  99200.00] 973.7100  120740.04] 1022.2200  126755.28
411-10255 Emul Asph (SS) 356.000 GAL | 4.0000 142400 6.3500 2260.60]| 6.6700 2374.52
506-00209 Riprap (9 In) 77.000 CY | 100.0000 7700.00] 94.5000 7276.50] 79.7900 6143.83
506-00212 Riprap (12 In) 43.000 CY | 110.0000 4730.00] 94.5000 4063.50] 79.7900 3430.97
515-00120 Waterproofing (Membrane) 600.000 SY | 20.0000  12000.00] 18.0000  10800.00] 16.1300 9678.00
603-71606 16x6 Ft CBC (Precast) 110.000 LF |  2500.0000 275000.00]  2900.0000 319000.00]  2857.0800 314278.80
606-00301 Gdrail Ty 3 (6-3) 1284.000 LF | 19.0000  24396.00] 17.5700  22559.88]| 23.3300  29955.72
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LETTING NO. : 20120628 CONTRACT ID : C16751 COUNTIES : LAKE
LETTING DATE : 06/28/12 REGION : 3
LETTING TIME : 10:00 AM

CONTRACT TOTALS

IC 0) -EST- 1 1) 249A I 2 ) 055A
IENGINEER"S ESTIMATE INORTHERN COLORADO CONSTRUJTRICON 2, LLC
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
606-01370 Transition Ty 3G 8.000 EACH| 1300.0000  10400.00] 1191.0000 9528.00] 1194 .4400 955552
606-01385 Transition Ty 3J 1.000 EACH] 900.0000 900.00] 947 .0000 947.00] 5555600 555.56
606-01390 End Anchor Ty 3K 1.000 EACH] 1400.0000 1400.00]| 947 .0000 947.00] 1000.0000 1000.00
606-02003 End Anchor (Nonflared) 7.000 EACH| 2200.0000  15400.00] 1880.0000  13160.00]| 1888.8900  13222.23
606-11020 Brdg Rail Ty 10H 80.000 LF | 120.0000 9600.00]| 122.0000 9760.00] 131.1100  10488.80
607-11525 Fence (Plastic) 800.000 LF | 4.5000 3600.00] 1.6000 1280.00]| 3.7500 3000.00
612-00001 Delin (Ty 1) 10.000 EACH| 22.0000 220.00] 19.0000 190.00] 27.5000 275.00
612-00003 Delin (Ty I111) 8.000 EACH| 24..0000 192.00] 23.2500 186.00] 31.2500 250.00
620-00012 Field Lab (CL 2) 1.000 EACH|  15000.0000  15000.00] 65900000 6590.00| 56250000 562500
620-00020 Sanitary Facility 1.000 EACH| 2000.0000 2000.00]| 635.0000 635.00] 750.0000 750.00
625-00000 Const Surveying 1.000 L S | 15000.0000  15000.00]  4650.0000 4650.00] 9911.1100 9911.11
626-00000 Mobi lization 1.000 L S | 140000.0000 140000.00| 142120.0000 142120.00| 164053.2000 164053.20
626-01000 Public Info Services 1.000 L S | 3000.0000 3000.00]  4230.0000 4230.00] 2500.0000 2500.00
627-00005 Epoxy Pvmt Mkg 20.000 GAL | 110.0000 2200.00] 397.0000 7940.00| 416.6700 8333.40
627-00011 Pvmt Mkg Paint (Waterborne 60.000 GAL | 65.0000 3900.00] 37.0000 2220.00] 38.8900 2333.40
630-00000 Flagging 1300.000 HOUR| 28.0000  36400.00] 25.8200  33566.00] 27.1100  35243.00
630-00007 Traf Ctrl Inspection 6.000 DAY | 150.0000 900.00] 300.0000 1800.00] 261.1100 156666
630-00012 Traf Ctrl Mgmt 59.000 DAY | 600.0000  35400.00] 460.0000  27140.00] 516.6700  30483.53
630-80001 Flash Beacon (Port) 6.000 EACH| 1000.0000 6000.00] 10.5000 63.00] 11.1100 66.66
630-80335 Barricade (3 M-A) (Temp) 4.000 EACH| 500.0000 2000.00] 53.0000 212.00] 55.5600 222.24
630-80337 Barricade (3 M-C) (Temp) 2.000 EACH]| 500.0000 1000.00]| 53.0000 106.00] 55.5600 111.12
630-80341 Const Traf Sign (A) 46.000 EACH| 100.0000 4600.00] 10.5000 483.00] 11.1100 511.06
630-80342 Const Traf Sign (B) 4.000 EACH| 175.0000 700.00] 10.5000 42.00] 11.1100 44 _44
630-80355 Port Mesg Panel 2.000 EACH| 7000.0000  14000.00] 529.0000 1058.00]| 1111.1100 2222.22
630-80364 Drum Channel Dev (Light) ( 25.000 EACH| 90.0000 2250.00] 26.5000 662.50] 33.3300 833.25
630-80370 Conc Barrier (Temp) 2500.000 LF | 26.0000  65000.00] 20.0000  50000.00] 25.0000  62500.00
630-85006 Impact Atten (Sand Fill) ( 8.000 EACH| 550.0000 4400.00] 845.0000 6760.00] 2000.0000  16000.00
| | |
SECTION TOTALS I $ 1,445,146.50] $ 1,325,509.31] $ 1,512,000.00
—————————————————————————————————————————————————————— ey
|

$ 1,445,146 .50] $ 1,325,509.31] $ 1,512,000.00
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LETTING NO. : 20120628 CONTRACT ID : Cl16751 COUNTIES : LAKE
LETTING DATE : 06/28/12 REGION - 3
LETTING TIME - 10:00 AM
IC 3 ) 1282A IC 4 ) 727A IC 5) 232A
|AMERICAN WEST CONSTRUCTIO|HABITAT CONSTRUCTION, LLCJAMERICAN CIVIL CONSTRUCTO
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e __
SECTION 0001 Roadway | | |
| | |
201-00000 Clear and Grub 1.000 L S | 53000.0000 53000.00] 4823.1700 4823.17] 15000.0000 15000.00
202-00400 Rem Bridge 2.000 EACH] 29000.0000 58000.00] 29805.7400 59611.48] 30000.0000 60000.00
202-00810 Rem Ground Sign 2.000 EACH] 115.0000 230.00] 110.0000 220.00] 125.0000 250.00
202-01130 Rem Gdrail Ty 3 1044 .000 LF 2.5000 2610.00] 2.4800 2589.12] 4.0000 4176.00
202-01300 Rem End Anchorage 8.000 EACH] 100.0000 800.00] 93.5000 748.00] 300.0000 2400.00
203-00060 Emb Matl (CIP) 2537.000 CY | 21.0000 53277.00] 29.5200 74892.24] 15.0000 38055.00
203-00100 Muck Excav 345.000 CY | 57 .0000 19665.00] 30.4700 10512.15] 30.0000 10350.00
203-01140 Rolling 20.000 HOUR] 160.0000 3200.00] 112.1000 2242 .00] 85.0000 1700.00
203-01500 Blading 40.000 HOUR] 155.0000 6200.00] 144 .0900 5763.60] 150.0000 6000.00
203-01510 Backhoe 40.000 HOUR] 140.0000 5600.00] 105.5900 4223.60] 150.0000 6000.00
203-01550 Dozing 20.000 HOUR] 210.0000 4200.00] 144 .0900 2881.80] 150.0000 3000.00
203-01582 Truck (Dump) 20.000 HOUR] 100.0000 2000.00] 108.8000 2176.00] 110.0000 2200.00
203-01590 Front End Loader (Rubber) 20.000 HOUR] 115.0000 2300.00] 140.1200 2802.40] 125.0000 2500.00
203-01594 Combination Loader 20.000 HOUR] 115.0000 2300.00] 101.6200 2032.40] 80.0000 1600.00
203-01597 Potholing 20.000 HOUR] 225.0000 4500.00] 169.4800 3389.60] 200.0000 4000.00
203-01622 Sweeping (With Pickup Broo 40.000 HOUR] 105.0000 4200.00] 108.8000 4352.00] 125.0000 5000.00
203-02330 Laborer 50.000 HOUR] 42.0000 2100.00] 25.5300 1276.50] 35.0000 1750.00
206-00000 Str Excav 157.000 CcYy | 10.0000 1570.00] 10.4200 1635.94] 11.0000 1727.00
206-00065 Str Bkfl (Flow-Fill) 250.000 CcY | 182.0000 45500.00] 95.8800 23970.00] 260.0000 65000.00
207-00205 Topsoil 500.000 CY | 11.0000 5500.00] 16.2400 8120.00] 5.0000 2500.00
207-00210 Stockpile Topsoil 500.000 CY | 10.0000 5000.00] 5.2500 2625.00] 4.0000 2000.00
207-00305 Wetland Topsoil 60.000 CY | 18.0000 1080.00] 73.8800 4432.80] 45_.0000 2700.00
207-00310 Stockpile Wetland Topsoil 150.000 cYy | 26.0000 3900.00] 30.3400 4551.00] 25.0000 3750.00
208-00002 Erosion Log (12 1In) 3620.000 LF | 3.0000 10860.00] 3.2200 11656.40] 3.5000 12670.00
208-00007 Erosion Log (8 In) 200.000 LF | 2.7500 550.00] 2.6700 534.00] 3.2000 640.00
208-00033 Sediment Trap 8.000 EACH] 1775.0000 14200.00] 321.5400 2572.32] 500.0000 4000.00
208-00045 Conc Washout Str 2.000 EACH] 860.0000 1720.00] 482.1700 964 .34] 1000.0000 2000.00
208-00070 Vehicle Tracking Pad 4_000 EACH] 1450.0000 5800.00] 1147 .6800 4590.72] 1600.0000 6400.00
208-00103 Removal and Disposal of Se 20.000 HOUR] 42.0000 840.00] 25.5300 510.60] 35.0000 700.00
208-00105 Removal and Disposal of Se 20.000 HOUR] 30.0000 600.00] 118.4200 2368.40] 80.0000 1600.00
208-00206 Erosion Control Supervisor 59.000 DAY | 44 _.0000 2596.00] 254 .0400 14988.36] 160.0000 9440.00
210-00810 Res Ground Sign 2.000 EACH] 195.0000 390.00] 187 .0000 374.00] 230.0000 460.00
210-04010 Adj Manhole 1.000 EACH] 1050.0000 1050.00] 1199.2700 1199.27] 1100.0000 1100.00
211-03005 Dewatering 1.000 L S| 8500.0000 8500.00] 14739.6900 14739.69] 30400.0000 30400.00
212-00006 Seeding (Native) 2.000 ACRE] 950.0000 1900.00] 926.2000 1852.40] 1100.0000 2200.00
212-00009 Seeding (Temporary) 1.000 ACRE] 1150.0000 1150.00] 1100.0000 1100.00] 1300.0000 1300.00
212-00028 Seeding (Wetlands) 0.036 ACRE] 7600.0000 273.60] 7333.3300 264.00] 8000.0000 288.00
212-00032 Soil Conditioning 2.000 ACRE] 3050.0000 6100.00] 2945 .8000 5891.60] 3600.0000 7200.00
213-00004 Mulching (Weed Free Straw) 2.000 ACRE] 975.0000 1950.00] 940.5000 1881.00] 1100.0000 2200.00



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 06/28/12
PAGE : 001 -5
TABULATION OF BIDS

LETTING NO. : 20120628 CONTRACT ID : C16751 COUNTIES : LAKE
LETTING DATE : 06/28/12 REGION : 3
LETTING TIME : 10:00 AM

I( 3 ) 1282A 1 4) 727A I 5) 232A
IAMERICAN WEST CONSTRUCTIO[HABITAT CONSTRUCTION, LLCJAMERICAN CIVIL CONSTRUCTO
| | |

ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT

------------------------------------------------------ e

213-00012 Spray-on Mulch Blanket 1.036 ACRE|]  4050.0000 4195.80]  3891.3700 4031.46]  4000.0000 414400

213-00061 Mulch Tackifier 600.000 LB | 3.0000 1800.00]| 2.8100 1686.00]| 3.4000 2040.00

214-00350 Deciduous Shrub (5 Gal) 35.000 EACH| 51.0000 1785.00]| 49.5000 1732.50]| 60.0000 2100.00

216-00041 Soil Reten Blanket (S/C) 3500.000 SY | 1.7500 6125.00]| 1.6000 5600.00] 1.9500 6825.00

240-00000 Wildlife Biologist 10.000 HOUR| 80.0000 800.00] 160.1600 1601.60]| 110.0000 1100.00

250-00010 Envir Health/Safety Mngmt 1.000 L S |  3875.0000 3875.00] 1980.0000 1980.00]  2300.0000 2300.00

250-00050 Monitoring Technician 200.000 HOUR| 90.0000  18000.00] 78.1000  15620.00] 92.0000  18400.00

250-00110 Health and Safety Officer 40.000 HOUR] 100.0000 4000.00] 61.7600 2470.40] 92.0000 3680.00

304-01000 ABC (CL 1) 4327.000 TON | 20.0000  86540.00] 30.1700  130545.59] 26.0000 112502.00

304-06000 ABC (CL 6) 2635.000 TON | 24.0000  63240.00] 30.1700  79497.95] 33.0000  86955.00

310-00610 Full Depth Reclam. of HMA 4645.000 SY | 3.0000  13935.00] 6.0800  28241.60] 2.4000  11148.00

403-34701 HMA (Gr SX) (75) 2063.000 TON | 61.0000 125843.00] 66.0000 136158.00] 55.0000 113465.00

411-03355 Asph Cem (PG 58-34) 124.000 TON | 1065.0000  132060.00]| 1015.3000  125897.20] 1200.0000  148800.00

411-10255 Emul Asph (SS) 356.000 GAL | 7.0000 2492 00| 6.6000 2349_60] 7.0000 2492 .00

506-00209 Riprap (9 In) 77.000 CY | 90.0000 6930.00]| 67.8200 5222_14] 110.0000 8470.00

506-00212 Riprap (12 In) 43.000 CY | 88.0000 3784.00] 67.8200 2916.26| 115.0000 494500

515-00120 Waterproofing (Membrane) 600.000 SY | 17.0000  10200.00] 15.9700 9582.00] 20.0000  12000.00

603-71606 16x6 Ft CBC (Precast) 110.000 LF |  3025.0000 332750.00]  3176.1900 349380.90]  3380.0000 371800.00

606-00301 Gdrail Ty 3 (6-3) 1284.000 LF | 24.0000  30816.00] 23.1000  29660.40] 21.0000  26964.00

606-01370 Transition Ty 3G 8.000 EACH]| 1225.0000 9800.00] 1182.5000 9460.00] 1500.0000  12000.00

606-01385 Transition Ty 3J 1.000 EACH] 570.0000 570.00] 550.0000 550.00] 1200.0000 1200.00

606-01390 End Anchor Ty 3K 1.000 EACH| 1025.0000 1025.00] 990.0000 990.00] 1200.0000 1200.00

606-02003 End Anchor (Nonflared) 7.000 EACH| 1950.0000  13650.00] 1870.0000  13090.00]  2400.0000  16800.00

606-11020 Brdg Rail Ty 10H 80.000 LF | 135.0000  10800.00] 129.8000  10384.00] 250.0000  20000.00

607-11525 Fence (Plastic) 800.000 LF | 2.0000 1600.00]| 1.1400 912.00] 2.7000 2160.00

612-00001 Delin (Ty 1) 10.000 EACH| 56.0000 560.00] 19.8000 198.00] 240000 240.00

612-00003 Delin (Ty I111) 8.000 EACH]| 59.0000 472.00] 24..2000 193.60] 29.0000 232.00

620-00012 Field Lab (CL 2) 1.000 EACH| 7900.0000 7900.00 76996000 7699.60] 10000.0000  10000.00

620-00020 Sanitary Facility 1.000 EACH] 675.0000 675.00] 842 .1500 842.15| 1000.0000 1000.00

625-00000 Const Surveying 1.000 L S |  8700.0000 8700.00]  5932.3000 5932.30] 11500.0000  11500.00

626-00000 Mobi lization 1.000 L S | 159000.0000 159000.00| 124111.7700 124111.77] 165000.0000  165000.00

626-01000 Public Info Services 1.000 L S | 1750.0000 1750.00]  4950.0000 4950.00] 65000000 6500.00

627-00005 Epoxy Pvmt Mkg 20.000 GAL | 425.0000 8500.00] 412.5000 8250.00] 500.0000  10000.00

627-00011 Pvmt Mkg Paint (Waterborne 60.000 GAL | 40.0000 2400.00] 38.5000 2310.00] 45.0000 2700.00

630-00000 Flagging 1300.000 HOUR] 28.0000  36400.00] 26.8400  34892.00] 30.0000  39000.00

630-00007 Traf Ctrl Inspection 6.000 DAY | 385.0000 2310.00] 374.0000 2244_00] 400.0000 2400.00

630-00012 Traf Ctrl Mgmt 59.000 DAY | 620.0000  36580.00] 605.0000  35695.00] 700.0000  41300.00

630-80001 Flash Beacon (Port) 6.000 EACH| 11.0000 66.00]| 11.0000 66.00]| 20.0000 120.00

630-80335 Barricade (3 M-A) (Temp) 4.000 EACH| 57.0000 228.00] 55.0000 220.00] 100.0000 400.00

630-80337 Barricade (3 M-C) (Temp) 2.000 EACH| 57.0000 114.00] 55.0000 110.00] 100.0000 200.00

630-80341 Const Traf Sign (A) 46.000 EACH] 11.0000 506.00] 11.0000 506.00] 20.0000 920.00



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 06/28/12
PAGE : 001 -6
TABULATION OF BIDS

LETTING NO. : 20120628 CONTRACT ID : C16751 COUNTIES : LAKE
LETTING DATE : 06/28/12 REGION -3
LETTING TIME : 10:00 AM
I( 3 ) 1282A 1 4) 727A I 5) 232A
IAMERICAN WEST CONSTRUCTIO[HABITAT CONSTRUCTION, LLCJAMERICAN CIVIL CONSTRUCTO
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
630-80342 Const Traf Sign (B) 4.000 EACH| 11.0000 44.00] 11.0000 44.00] 20.0000 80.00
630-80355 Port Mesg Panel 2.000 EACH]| 2275.0000 4550.00] 2200.0000 4400.00] 30000000 600000
630-80364 Drum Channel Dev (Light) ( 25.000 EACH| 57.0000 1425.00]| 55.0000 1375.00] 70.0000 1750.00
630-80370 Conc Barrier (Temp) 2500.000 LF | 31.0000  77500.00] 35.7900  89475.00]| 10.0000  25000.00
630-85006 Impact Atten (Sand Fill) ( 8.000 EACH]| 2000.0000  16000.00] 1980.0000  15840.00] 1500.0000  12000.00
| | |
SECTION TOTALS I $ 1,597,507.40] $ 1,604,271.92] $ 1,654,088.00
—————————————————————————————————————————————————————— e e
|

CONTRACT TOTALS $ 1,597,507 .40] $ 1,604,271.92] $ 1,654,088.00




COLORADO DEPARTMENT OF TRANSPORTATION DATE : 06/28/12
PAGE : 001 -7
TABULATION OF BIDS
LETTING NO. : 20120628 CONTRACT ID : Cl16751 COUNTIES : LAKE
LETTING DATE : 06/28/12 REGION - 3
LETTING TIME - 10:00 AM
IC 6 ) 903A 1C 7 ) 147A IC 8 ) 1406A
| TLM CONSTRUCTORS, INC. | SKANSKA USA JASLAN CONSTRUCTION, INC.
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e __
SECTION 0001 Roadway | | |
| | |
201-00000 Clear and Grub 1.000 L S | 7000.0000 7000.00] 6900.0000 6900.00] 4066 .0000 4066.00
202-00400 Rem Bridge 2.000 EACH] 20000.0000 40000.00] 17800.0000 35600.00] 29080.0000 58160.00
202-00810 Rem Ground Sign 2.000 EACH] 150.0000 300.00] 100.0000 200.00] 218.0000 436.00
202-01130 Rem Gdrail Ty 3 1044 .000 LF 4.0000 4176.00] 3.5000 3654.00] 4.0000 4176.00
202-01300 Rem End Anchorage 8.000 EACH] 200.0000 1600.00] 200.0000 1600.00] 261.0000 2088.00
203-00060 Emb Matl (CIP) 2537.000 CY | 18.0000 45666.00] 38.5000 97674.50] 18.0000 45666 .00
203-00100 Muck Excav 345.000 CY | 45_.0000 15525.00] 20.0000 6900.00] 6.0000 2070.00
203-01140 Rolling 20.000 HOUR] 85.0000 1700.00] 130.0000 2600.00] 97.0000 1940.00
203-01500 Blading 40.000 HOUR] 100.0000 4000.00] 140.0000 5600.00] 146.0000 5840.00
203-01510 Backhoe 40.000 HOUR] 125.0000 5000.00] 145.0000 5800.00] 125.0000 5000.00
203-01550 Dozing 20.000 HOUR] 125.0000 2500.00] 130.0000 2600.00] 133.0000 2660.00
203-01582 Truck (Dump) 20.000 HOUR] 85.0000 1700.00] 100.0000 2000.00] 94 .0000 1880.00
203-01590 Front End Loader (Rubber) 20.000 HOUR] 100.0000 2000.00] 120.0000 2400.00] 91.0000 1820.00
203-01594 Combination Loader 20.000 HOUR] 85.0000 1700.00] 90.0000 1800.00] 85.0000 1700.00
203-01597 Potholing 20.000 HOUR] 200.0000 4000.00] 240.0000 4800.00] 159.0000 3180.00
203-01622 Sweeping (With Pickup Broo 40.000 HOUR] 160.0000 6400.00] 130.0000 5200.00] 90.0000 3600.00
203-02330 Laborer 50.000 HOUR] 30.0000 1500.00] 40.0000 2000.00] 41.0000 2050.00
206-00000 Str Excav 157.000 CcYy | 19.0000 2983.00] 22.0000 3454.00] 6.0000 942 .00
206-00065 Str Bkfl (Flow-Fill) 250.000 CcY | 142 .0000 35500.00] 175.0000 43750.00] 176.0000 44000.00
207-00205 Topsoil 500.000 CY | 8.0000 4000.00] 9.0000 4500.00] 15.0000 7500.00
207-00210 Stockpile Topsoil 500.000 CY | 6.0000 3000.00] 8.0000 4000.00] 2.0000 1000.00
207-00305 Wetland Topsoil 60.000 CY | 14.0000 840.00] 25.0000 1500.00] 16.0000 960.00
207-00310 Stockpile Wetland Topsoil 150.000 cYy | 11.0000 1650.00] 40.0000 6000.00] 13.0000 1950.00
208-00002 Erosion Log (12 1In) 3620.000 LF | 4 .5000 16290.00] 4.0000 14480.00] 7 .0000 25340.00
208-00007 Erosion Log (8 In) 200.000 LF | 4.0000 800.00] 3.5000 700.00] 6.0000 1200.00
208-00033 Sediment Trap 8.000 EACH] 1500.0000 12000.00] 1050.0000 8400.00] 1343 .0000 10744 .00
208-00045 Conc Washout Str 2.000 EACH] 1500.0000 3000.00] 625.0000 1250.00] 1365.0000 2730.00
208-00070 Vehicle Tracking Pad 4_000 EACH] 1750.0000 7000.00] 2000.0000 8000.00] 2152 .0000 8608.00
208-00103 Removal and Disposal of Se 20.000 HOUR] 30.0000 600.00] 45_.0000 900.00] 54._.0000 1080.00
208-00105 Removal and Disposal of Se 20.000 HOUR] 85.0000 1700.00] 50.0000 1000.00] 58.0000 1160.00
208-00206 Erosion Control Supervisor 59.000 DAY | 125.0000 7375.00] 175.0000 10325.00] 81.0000 4779.00
210-00810 Res Ground Sign 2.000 EACH] 300.0000 600.00] 200.0000 400.00] 617.0000 1234.00
210-04010 Adj Manhole 1.000 EACH] 2500.0000 2500.00] 2000.0000 2000.00] 513.0000 513.00
211-03005 Dewatering 1.000 L S| 36000.0000 36000.00] 33500.0000 33500.00] 47657 .0000 47657.00
212-00006 Seeding (Native) 2.000 ACRE] 900.0000 1800.00] 750.0000 1500.00] 866.0000 1732.00
212-00009 Seeding (Temporary) 1.000 ACRE] 1500.0000 1500.00] 625.0000 625.00] 508.0000 508.00
212-00028 Seeding (Wetlands) 0.036 ACRE] 3500.0000 126.00] 1500.0000 54.00] 29045 .0000 1045.62
212-00032 Soil Conditioning 2.000 ACRE] 2800.0000 5600.00] 6200.0000 12400.00] 3604 .0000 7208.00
213-00004 Mulching (Weed Free Straw) 2.000 ACRE] 1600.0000 3200.00] 900.0000 1800.00] 1308.0000 2616.00



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 06/28/12
PAGE : 001 -8
TABULATION OF BIDS

LETTING NO. : 20120628 CONTRACT ID : C16751 COUNTIES : LAKE
LETTING DATE : 06/28/12 REGION : 3
LETTING TIME : 10:00 AM

I 6 ) 903A 1 7 ) 147A I( 8 ) 1406A
ITLM CONSTRUCTORS, INC.  |SKANSKA USA JASLAN” CONSTRUCTION, INC.
| | |

ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT

------------------------------------------------------ e

213-00012 Spray-on Mulch Blanket 1.036 ACRE|]  4000.0000 4144.00]  3000.0000 3108.00]  4610.0000 4775.96

213-00061 Mulch Tackifier 600.000 LB | 4.5000 2700.00] 25000 1500.00]| 3.0000 1800.00

214-00350 Deciduous Shrub (5 Gal) 35.000 EACH| 125.0000 4375.00] 40.0000 1400.00]| 80.0000 2800.00

216-00041 Soil Reten Blanket (S/C) 3500.000 SY | 2.7500 9625.00] 25000 8750.00] 5.0000  17500.00

240-00000 Wildlife Biologist 10.000 HOUR| 100.0000 1000.00] 400.0000 4000.00] 1450000 1450.00

250-00010 Envir Health/Safety Mngmt 1.000 L S |  2200.0000 2200.00]  2000.0000 2000.00]  2614.0000 2614.00

250-00050 Monitoring Technician 200.000 HOUR| 85.0000  17000.00] 78.0000  15600.00] 109.0000  21800.00

250-00110 Health and Safety Officer 40.000 HOUR] 95.0000 3800.00] 81.0000 3240.00] 211.0000 8440.00

304-01000 ABC (CL 1) 4327.000 TON | 30.0000  129810.00] 36.5000 157935.50] 34.0000 147118.00

304-06000 ABC (CL 6) 2635.000 TON | 32.0000  84320.00] 30.0000  79050.00] 4.0000  10540.00

310-00610 Full Depth Reclam. of HMA 4645.000 SY | 3.6000  16722.00] 2.0000 9290.00] 2.0000 9290.00

403-34701 HMA (Gr SX) (75) 2063.000 TON | 47.0000  96961.00 55.0000 113465.00] 87.0000  179481.00

411-03355 Asph Cem (PG 58-34) 124.000 TON | 950.0000  117800.00] 900.0000  111600.00] 1340.0000  166160.00

411-10255 Emul Asph (SS) 356.000 GAL | 6.5000 2314.00] 8.0000 2848.00] 9.0000 3204.00

506-00209 Riprap (9 In) 77.000 CY | 100.0000 7700.00] 145.0000  11165.00] 86.0000 6622.00

506-00212 Riprap (12 In) 43.000 CY | 1050000 4515.00] 200.0000 8600.00] 77.0000 3311.00

515-00120 Waterproofing (Membrane) 600.000 SY | 18.0000  10800.00] 21.0000  12600.00] 33.0000  19800.00

603-71606 16x6 Ft CBC (Precast) 110.000 LF |  3550.0000 390500.00]  3010.0000 331100.00]  4011.0000 441210.00

606-00301 Gdrail Ty 3 (6-3) 1284.000 LF | 19.0000  24396.00] 18.5000  23754.00] 24.0000  30816.00

606-01370 Transition Ty 3G 8.000 EACH]| 1360.0000  10880.00] 1250.0000  10000.00] 1634.0000  13072.00

606-01385 Transition Ty 3J 1.000 EACH] 1100.0000 1100.00]| 1000.0000 1000.00]| 1300.0000 1300.00

606-01390 End Anchor Ty 3K 1.000 EACH| 1100.0000 1100.00] 1050.0000 1050.00]| 1300.0000 1300.00

606-02003 End Anchor (Nonflared) 7.000 EACH|  2100.0000  14700.00]  2000.0000  14000.00]  2578.0000  18046.00

606-11020 Brdg Rail Ty 10H 80.000 LF | 125.0000  10000.00] 125.0000  10000.00] 160.0000  12800.00

607-11525 Fence (Plastic) 800.000 LF | 4.0000 3200.00] 3.5000 2800.00] 2.0000 1600.00

612-00001 Delin (Ty 1) 10.000 EACH| 25.0000 250.00] 21.0000 210.00] 98.0000 980.00

612-00003 Delin (Ty I111) 8.000 EACH]| 35.0000 280.00] 25.0000 200.00] 102 .0000 816.00

620-00012 Field Lab (CL 2) 1.000 EACH|  12500.0000  12500.00] 6100.0000 6100.00]  5192.0000 5192.00

620-00020 Sanitary Facility 1.000 EACH] 750.0000 750.00]  4500.0000 4500.00] 1438.0000 1438.00

625-00000 Const Surveying 1.000 L S | 12000.0000  12000.00] 7800.0000 7800.00]| 74940000 7494.00

626-00000 Mobi lization 1.000 L S | 178000.0000 178000.00] 159500.0000 159500.00] 78798.0000  78798.00

626-01000 Public Info Services 1.000 L S | 10000.0000  10000.00]  9500.0000 9500.00] 12196.0000  12196.00

627-00005 Epoxy Pvmt Mkg 20.000 GAL | 450.0000 9000.00] 420.0000 8400.00] 545.0000  10900.00

627-00011 Pvmt Mkg Paint (Waterborne 60.000 GAL | 45.0000 2700.00] 40.0000 2400.00] 51.0000 3060.00

630-00000 Flagging 1300.000 HOUR] 35.0000  45500.00] 27.0000  35100.00] 45.0000  58500.00

630-00007 Traf Ctrl Inspection 6.000 DAY | 325.0000 1950.00] 400.0000 2400.00] 415.0000 2490.00

630-00012 Traf Ctrl Mgmt 59.000 DAY | 550.0000  32450.00] 600.0000  35400.00] 675.0000  39825.00

630-80001 Flash Beacon (Port) 6.000 EACH| 100.0000 600.00] 11.5000 69.00]| 121.0000 726.00

630-80335 Barricade (3 M-A) (Temp) 4.000 EACH| 325.0000 1300.00] 60.0000 240.00] 398.0000 1592.00

630-80337 Barricade (3 M-C) (Temp) 2.000 EACH| 425.0000 850.00] 57.0000 114.00] 530.0000 1060.00

630-80341 Const Traf Sign (A) 46.000 EACH] 65.0000 2990.00] 11.0000 506.00] 80.0000 3680.00



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 06/28/12
PAGE : 001 -9
TABULATION OF BIDS
LETTING NO. : 20120628 CONTRACT ID : C16751 COUNTIES : LAKE
LETTING DATE : 06/28/12 REGION : 3
LETTING TIME : 10:00 AM
IC 6 ) 903A 1C 7 ) 147A 1C 8 ) 1406A
|TLM CONSTRUCTORS, INC.  |SKANSKA USA |ASLAN” CONSTRUCTION, INC.
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
630-80342 Const Traf Sign (B) 4.000 EACH] 75.0000 300.00] 12.0000 48.00] 91.0000 364.00
630-80355 Port Mesg Panel 2.000 EACH]| 4600.0000 9200.00] 2200.0000 4400.00] 5627 .0000 11254.00
630-80364 Drum Channel Dev (Light) ( 25.000 EACH]| 18.0000 450.00] 60.0000 1500.00]| 20.0000 500.00
630-80370 Conc Barrier (Temp) 2500.000 LF | 35.0000 87500.00] 50.0000  125000.00] 21.0000 52500.00
630-85006 Impact Atten (Sand Fill) ( 8.000 EACH]| 1500.0000 12000.00] 2100.0000 16800.00] 1324 .0000 10592.00
| | |
SECTION TOTALS | $ 1,685,063.00] $ 1,707,909.00] $ 1,751,645.58
—————————————————————————————————————————————————————— e e
CONTRACT TOTALS l $ 1,685,063.00] $ 1,707,909.00] $ 1,751,645.58




